NOTICE TO CONTRACTORS

CALL ORDER 200

FEDERAL PROJECT NO. IM-480-9(776)
IM-480-9(777)
IM-480-9(778)
IM-480-9(787)

LOCATION: I-480,WB/US-75,SB INTERCHANGE, OMAHA

COUNTIES: DOUGLAS

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
August 06, 2009. At that time the bids will be opened and read for
GRAD, MSE, CONC PAVE, CULV, BR, GDRL, FENCE, ELEC, SIGN

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: CONCRETE PAVEMENT BRIDGES

START DATE 08/31/2009 CALENDAR DAYS 650

Price Range $ 17,000,000 to $ 25,000,000

THIS PROJECT CONTAINS A DBE GOAL OF 5.0 %

Plans and specifications may be seen beginning July 14, 2009 at the Lincoln
Central Office and July 20, 2009 at the District Engineer's Office at OMAHA

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded by the American Recovery and Reinvestment Act of 2009, all
appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 756 SHEETS $ 189.00
CROSS SECTIONS (SHEETS X1 THRU X424) 424 SHEETS $ 106.00
STANDARD PLANS 33 SHEETS $ 8.25

IM-480-9(776)
SHEET NO.

TITLE PAGE
SUMMARY OF QUANTITIES
PHOTO MAP
1 - 2-H2 ALIGNMENT ORIENTATION
GENERAL INFORMATION--STRUCTURE NUMBERS & BRIDGE NUMBERS
PLAN SHEET--CONSTRUCTION/REMOVAL
PROFILE SHEET
SPECIAL PLAN 1 NU 1600 CONCRETE GIRDER BRIDGE
STA. 333+63.25
36 - 66 SPECIAL PLAN 2 WELDED PLATE STEEL GIRDER BRIDGE
STA. 333+63.25
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4 PROFILE SHEET

5 - 34 SPECIAL PLAN 1 IT-400 CONCRETE GIRDER BRIDGE
STA. 242+05.50
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SUMMARY OF QUANTITIES

SUMMARY OF SOILS & GEOTECHNICAL INFORMATION

PHOTO MAPS

HORIZONTAL ALIGNMENT & CONTROL POINTS

GENERAL INFORMATION

GENERAL INFORMATION--SPRINKLER IRRIGATION SYSTEM

(FOR INFORMATION ONLY)
PHASING PLANS
GEOMETRICS (PHASES)
GRADES (PHASES)
GRADES

GEOMETRICS

JOINTS

ULTIMATE CONTOURS
REMOVALS
CONSTRUCTION
DRAINAGE

EROSION CONTROL
SODDING

FENCING

PROFILE SHEETS
TRAFFIC SIGNAL PLAN

SIGN REMOVAL, SIGN LOCATION, OVERHEAD SIGN SUPPORTS,

& GUIDE SIGN DETAILS

OVERHEAD SIGN & LIGHT TOWER DETAIL

TYPICAL SIGN INSTALLATION

BREAK-AWAY TYPE POST DETAILS FOR TYPE "B" SIGNS
TYPE "B" GUIDE SIGN PANELS--FABRICATION & MOUNTING DETAILS

TYPICAL TRAFFIC CONTROL PLAN--FREEWAY CLOSURE

TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE

(FREEWAY-INTERSTATE)

TYPICAL URBAN TRAFFIC CONTROL PLAN

TYPICAL TRAFFIC CONTROL--FREEWAY RAMP CLOSURE

TRAFFIC CONTROL PLAN--EXIT RAMP & ON RAMP
TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM

TEMPORARY TRAFFIC CONTROL--PHASE
TEMPORARY TRAFFIC CONTROL--PHASE
TEMPORARY TRAFFIC CONTROL--PHASE
TEMPORARY TRAFFIC CONTROL--PHASE
TEMPORARY TRAFFIC CONTROL--PHASE

1 STAGE 1
1 STAGE 2
1 STAGE 3
2 STAGE 1
2 STAGE 2

TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY

PAVEMENT MARKING PLAN

TEMPORARY PAVEMENT MARKING PLAN

ROADWAY LIGHTING PLANS

EARTHWORK DATA SHEETS--PHASES

DRAINAGE STRUCTURE CROSS SECTIONS--REMOVALS
DRAINAGE STRUCTURE CROSS SECTIONS--BUILDS
SPECIAL PLAN 1C MEDIAN GRATE INLET
SPECIAL PLAN 2C SLOTTED VANE MOUNTABLE CURB INLET
SPECIAL PLAN 3C SLOTTED VANE MOUNTABLE CURB INLET, TYPE "A"
SPECIAL PLAN 4C SLOTTED VANE MOUNTABLE CURB INLET

FOR LARGER LONGITUDINAL PIPES
SPECIAL PLAN 5C MOUNTABLE CURB INLET
SPECIAL PLAN 6C MOUNTABLE CURB INLET FOR LARGER PIPES
SPECIAL PLAN 7C 5-BAR GRATE INLET
SPECIAL PLAN 8C 5-BAR GRATE INLET, TYPE "A"

SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

SPECIAL

PLAN
PLAN
PLAN
PLAN

PLAN

PLAN

9C

10C
11cC
12C

13C

14cC

SLOTTED VANE AREA INLET
SINGLE GRATE INLET
CONCRETE CAP

CONCRETE SLOPE PROTECTION

STA. 243+59.36 TO STA. 251490.15

CONCRETE SLOPE PROTECTION
STA. 3007+493.73 RT. TO STA.
CONCRETE MEDIAN SURFACING
STA. 9008+44.90 LT. TO STA.

3008+78.55 RT.

9012+58.40 LT.



213

214

215

216

217 - 218
219 - 220
221 - 223
224 - 225
226 - 227
228 - 230
231 - 232
233 - 234
235

236 - 237
238 - 240
241 - 242
243 - 244
245 - 246
247 - 250
251 - 267
268

269 - 270
271 - 282
283

284

R1 - R5
X1 - X424

SPECIAL PLAN 15C CONCRETE DITCH LINING

STA. 251+90.15 RT. TO STA. 253+18.12 RT.
SPECIAL PLAN 16C CONCRETE BARRIER CURB
SPECIAL PLAN 17C CONCRETE BARRIER CURB, TYPE "A"
SPECIAL PLAN 18C CONCRETE BARRIER CURB, TYPE "B"
SPECIAL PLAN 19C CONCRETE BARRIER CURB TRANSITION, TYPE "A"
SPECIAL PLAN 20C CONCRETE BARRIER CURB TRANSITION, TYPE "B"
SPECIAL PLAN 21C CONCRETE BARRIER CURB TRANSITION, TYPE "C"
SPECIAL PLAN 22C CONCRETE BARRIER CURB TRANSITION, TYPE "D"
SPECIAL PLAN 23C CONCRETE BARRIER CURB TRANSITION, TYPE "E"
SPECIAL PLAN 24C CONCRETE BARRIER CURB TRANSITION, TYPE "E"
SPECIAL PLAN 25C CONCRETE BARRIER CURB TRANSITION, TYPE "G"
SPECIAL PLAN 26C CONCRETE BARRIER CURB TRANSITION, TYPE "H"
SPECIAL PLAN 27C PIER PROTECTION WITH SPECIAL CONCRETE BACKER BLOCK

STA. 512+68.00
SPECIAL PLAN 28C CONCRETE SIDEWALK AND BARRIER

STA. 4000+40.00
SPECIAL PLAN 29C MECHANICALLY STABILIZED EARTH WALL NO. 1
SPECIAL PLAN 30C MECHANICALLY STABILIZED EARTH WALL NO. 2
SPECIAL PLAN 31C MECHANICALLY STABILIZED EARTH WALL NO. 3
SPECIAL PLAN 32C MECHANICALLY STABILIZED EARTH WALL NO. 4
SPECIAL PLAN 33C MECHANICALLY STABILIZED EARTH WALL NO. 5
SPECIAL PLAN 34C GUARDRAIL PLAN
SPECIAL PLAN 35C EROSION CHECKS (ALL TYPES) & FABRIC SILT CHECKS

SPECIAL PLAN 36C TEMPORARY SILT CHECKS
SPECIAL PLAN 37C SUPERELEVATION PLAN
SPECIAL PLAN 38C CURB RAMPS

SPECIAL PLAN 39C CONCRETE FLUME, TYPE I
RIGHT-OF-WAY SHEETS

CROSS SECTIONS

STANDARD PLANS

301-R10
329-R7
410-R3
411

425-R4
428-R3
435-R1
443-R7
455
501-R5
502
710-R4
901-R9
902
914-R5
920-R5
923

IM-480-9(787)

SHEET NO.

1

2-5

2-A

2-H1 - 2-H2
2-N

3

4

5 - 53

(3 SHEETS) PAVEMENT DETAILS

(4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT

(2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
(4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS

FOR CONCRETE PIPE

COLLARS AND ELBOWS FOR CONCRETE PIPES

CONCRETE PLUGS AND FIELD PIPE TAP DETAILS

(3 SHEETS) MANHOLE

(2 SHEETS) CURB INLETS AND JUNCTION BOX

CONCRETE DITCH LINING

(3 SHEETS) EROSION CONTROL

SILT FENCE DETAILS

(2 SHEETS) FENCE DETAILS

HIGHWAY DELINEATORS

HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS
PULL BOX DETAIL

(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
TRAFFIC CONTROL--ROAD CLOSURE

TITLE PAGE

SUMMARY OF QUANTITIES

PHOTO MAP

ALIGNMENT ORIENTATION

GENERAL INFORMATION

(STRUCTURE NUMBERS & BRIDGE NUMBERS)
PLAN SHEET--CONSTRUCTION/REMOVAL
PROFILE SHEET

SPECIAL PLAN 1 IT-700 & NU-1600 CONCRETE GIRDER BRIDGE

STA. 316+23.32



Quantities shown herein are FOR INFORMATION ONLY and

should not be used for bidding purposes.

The Department

reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION
LARGE TREE REMOVAL
GENERAL CLEARING AND GRUBBING
EXCAVATION (ESTABLISHED QUANTITY)
WATER
RE-ESTABLISH PROPERTY CORNER
REMOVE DELINEATOR UNITS
REMOVE PAVEMENT
SAWING PAVEMENT
REMOVE ASPHALT SURFACE
REMOVE DRIVEWAY
REMOVE WALK
REMOVE CURB
REMOVE CONCRETE BARRIER
REMOVE FENCE
REMOVE RETAINING WALL
REMOVE GUARD POST
REMOVE CONCRETE MEDIAN SURFACING
REMOVE CONCRETE DITCH LINER
REMOVE

ASBESTOS CEMENT PIPE
REMOVE

CONCRETE PIER PROTECTION
INTERLOCKING CONCRETE PAVER BLOCK
SOIL GRID CONFINEMENT SYSTEM
PLUG

ENDS OF SPRINKLER IRRIGATION PIPE
REMOVE GUARDRAIL
COVER CROP SEEDING
TEMPORARY SEEDING
EROSION CONTROL, CLASS 1C
EROSION CONTROL, CLASS 1D
EROSION CONTROL, CLASS 1E
EROSION CONTROL, CLASS 2A
EROSION CONTROL, CLASS 2C
EROSION CHECKS, TYPE WATTLE
EROSION CHECKS, TYPE LOW PROFILE
FABRIC SILT FENCE-LOW PROF LOW PORO

GROUP 1A MSE WALL

MOBILIZATION

EXCAVATION FOR MSE WALL

WALL MATERIALS

CONCRETE FACE PANELS

CONCRETE LEVELING PADS
COMPACTED EARTH LEVELING PAD
COPING

24" CORRUGATED METAL PIPE
UNDERDRAIN HEADWALL

8" NONPERFORATED PIPE UNDERDRAIN
8" PERFORATED PIPE UNDERDRAIN
CONCRETE COATING

AT STA. 313+46.77 TO STA. 314+08.07 RT.

CONCRETE COATING

AT STA. 334+56.62 TO STA. 337+98.70 LT.

CONCRETE COATING

AT STA. 4003429 TO STA. 4010+22.2 RT.

CONCRETE COATING

AT STA. 9009400 TO STA. 9014+86 LT.

5' CHAIN-LINK FENCE
END POST FOR 5' CH-LINK FENCE

LUMP
12

LUMP
253,530
520
5
120
56,394
7,070
19,490
108
1,467
187
44
9,600
156
8
1,176
1,093
200

47

3,044
38,349
20

3,700
12

12
2,261
19,828
10,579
1,216
160
11,944
940
541

LUMP
5,245
484
21,038
1,782
114
1,796
48
2
12
334
LUMP

LUMP
LUMP
LUMP

155

LUMP
EACH
LUMP
CY
MGAL
EACH
EACH
SY
LF
SY
SY
SY
LF
LF
LF
LF
EACH
SY
SY
LF

LF

SF
SF
EACH

LF
ACRE
ACRE
SY
SY
SY
SY
SY
LF
LF
LF

LUMP
CY
SF
SF
LF
LF
LF
LF
EACH
LF
LF
LUMP

LUMP

LUMP

LUMP

LF
EACH



CORNER POST FOR 5' CH-LNK FENCE
SEL GRAN BFILL RETAINED EARTH STR
SELECT GRANULAR BACKFILL FOR MSE WALL

GROUP 3 CONCRETE PAVEMENT

MOBILIZATION

DELINEATOR, TYPE I

DELINEATOR, TYPE II

INSTALL CHEVRONS

TIE BARS

CONC 47B-3500 CURB TYPE II

CONC 47B-3500 CURB TYPE I

CONC 47BD-4000 BARRIER CURB

CONC 47BD-4000 BARRIER CURB
TYPE A

CONC 47BD-4000 BARRIER CURB
TYPE B

CONC 47BD-4000 BARRIER TRANS SECTION
TYPE A

CONC 47BD-4000 BARRIER TRANS SECTION
TYPE B

CONC 47BD-4000 BARRIER TRANS SECTION
TYPE C

CONC 47BD-4000 BARRIER TRANS SECTION
TYPE D

CONC 47BD-4000 BARRIER TRANS SECTION
TYPE E

CONC 47BD-4000 BARRIER TRANS SECTION
TYPE F

CONC 47BD-4000 BARRIER TRANS SECTION
TYPE G

CONC 47BD-4000 BARRIER TRANS SECTION
TYPE H

CONC 47B-3000 SIDEWALKS

6" CONCRETE 47B-3000 IMPRINTED SURFACING

6" CONC CLASS 47B-3000 MEDIAN SURFACING

9" DOWELED CONC PVMT, 47B-3500

14" CONC PVMT, 47B-3500

14" DOWELED CONC PVMT, 47B-3500

TEMPORARY SURFACING
o"

FLOWABLE FILL CONCRETE

9" DOWELED CONC PVMT 47B-HE-3500

14" DOWELED CONC PVMT, 47B-HE-3500

CONC SMOOTHNESS TESTING

ADJUST MANHOLE TO GRADE

TAPPING EXISTING STRUCTURE

TAPPING EXISTING PIPE

CONCRETE DITCH LINING

FLUME SPILLWAY

CONCRETE FLUME, TYPE I

UNDERDRAIN HEADWALL

4" NONPERF PIPE UNDERDRAIN

4" PERFORATED PIPE UNDERDRAIN

8" NONPERFORATED PIPE UNDERDRAIN

8" PERFORATED PIPE UNDERDRAIN

CONCRETE SLOPE PROTECTION

CONCRETE COATING

5" WHT POLYUREA PVMT MRKING, GROOVED

5" YEL POLYUREA PVMT MRKING, GROOVED

4" WHT WET RFLC PRF PVMT MKNG T4 GVD

12" WHT WET RFLC PRF PVMT MKNG T4 GVD

7" WHT PRF WET RFLEC CONTRST PVMT MRK GR

HYDRATED LIME

CC FOUNDATION COURSE 4"

GRANULAR FILL

STABILIZED SUBGRADE
TYPE LIME

54
8,675

LUMP
64
73

307

140
5,888
106

49

1,573
728
1,424
7,595
23,713
47,427
8,885

13
138
291
LUMP
16

397
23

33
424
14,236
312
4,962
1,622
LUMP
20,000
16,900
530
8,525
6,700
1,310
79,164
12,623
79,164

EACH
CY
CY

LUMP
EACH
EACH
EACH
EACH
LF
LF
LF
LF

LF

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

SY
SY
SY
SY
SY
SY
SY

CY
SY
SY
LUMP
EACH
EACH
EACH
SY
LF
EACH
EACH
LF
LF
LF
LF
SY
LUMP
LF
LF
LF
LF
LF
TON
SY
CY
SY



ASPH CONCRETE FOR PATCHING,

SPL
ASPH CONC,

TEMPORARY ASPHALT SURFACING

10"
WATER

EARTH SHOULDER CONSTRUCTION

TYPE SP

L

SURFACE UNDER GUARDRAIL
SEEDING, TYPE A
SEEDING, TYPE B
SEEDING, TYPE C

SODDING
MULCH

HYDROMULCH

GROUP 4 CULVERTS

MOBILIZATION
REMOVE MANHOLE
REMOVE INLET
CAST IRON COVER & FRAME

CAST IRON COVER, FRAME & FLANGE

CAST IRON GRATE & FRAME
CAST IRON RING & COVER
RECONSTRUCT MANHOLE

MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.
MANHOLE
AT STA.

311+13.

314+10.

318+75

320+10

322+00

323+92.

342+25

711+31

809+66.

811+24.

813+21.

3007+35

3008+92.

3503+77.

3508+80.

4000+79.

4001+35

4004+65

5002+00.

9007475

9011+56

55 RT.

LT.

LT.

LT.

RT.

RT.

.85 LT.

RT.

RT.

3 RT.

LT.

RT.

TAPPING EXISTING MANHOLE
TAPPING EXISTING STRUCTURE
TAPPING EXISTING PIPE

50

160
2,378

296
225
746

10

2,432
22
12

LUMP

55
1,750
580
76,004
9,314

N

TON

TON
SY
MGAL
STA
SY
ACRE
ACRE
ACRE
SY
TON
TON

LUMP

EACH

EACH

LB

LB

LB

LB

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH



REMOVE FLARED- END SECTION

REMOVE SEWER PIPE

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL
47B-3000 CONC FOR INLET & JUNCTION BOXES
47B-3000 CONC FOR CONCRETE CO

47B-3000 CONC FOR PIPE PLUG

RE-STEEL FOR INLET & JCT BOX

RE-STEEL FOR COLLARS

18" FLARED-END SECTION

24" FLARED-END SECTION

18" METAL FLARED-END SECTION

18" CONCRETE FLARED-END SECTION

18" CORR METAL SLOTTED PIPE

JACKING 18" STORM SEWER PIPE 1 CLASS IV
JACKING 24" STORM SEWER PIPE 1 CLASS IV
AREA INLET SEDIMENT FILTER

CURB INLET SEDIMENT FILTER

15" CULvV PIPE 2,3,4,5,6,7,8

18" CULV PIPE 2,3,4,5,6,7,8

15" STORM SEWER PIPE 1,7,8

18" STORM SEWER PIPE 1,7,8

24" STORM SEWER PIPE 1,7,8

30" STORM SEWER PIPE 1,7,8

12" STORM SEWER PIPE 1

15" STORM SEWER PIPE 1

18" STORM SEWER PIPE 1

24" STORM SEWER PIPE 1

30" STORM SEWER PIPE 1

36" STORM SEWER PIPE 1

18" STORM SEWER PIPE 3,4,5 OR 6
18" STORM SEWER PIPE 1 CLASS IV
24" STORM SEWER PIPE 1 CLASS IV
18" STORM SEWER PIPE 5

12" STORM SEWER PIPE 8

30" RND EQ STORM SEWER PIPE 1
GROUP 6 BRIDGE AT STA. 333+63.25

MOBILIZATION
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PIER NO.2 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE B
ELASTOMERIC BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PRECAST/PRESTRESSED CONC SUPERSTR
AT STA. 333+63.25
STRUC STEEL FOR SUBSTRUCTURE
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEMP BRIDGE SHORING
1 1/2"™ CONDUIT IN BRIDGE
CONCRETE COATING
AT STA. 333+63.25
GRANULAR BACKFILL

GROUP 6A BRIDGE AT STA. 333+63.25

MOBILIZATION

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

PIER NO.1 EXCAVATION

4,578

143
17
5,633
1,514
424
16

31
509
188
121
15

45

66

65

21
116

LUMP
288
56,605
LUMP
LUMP
LUMP
LUMP
166
24
630
688
LUMP

4,520
2,566
207,490
189
7,835
LUMP
397
LUMP

420

LUMP
288
56,605
LUMP
LUMP
LUMP

EACH
LF
CY
CcY
CY
CcY
LB
LB
EACH
EACH
EACH
EACH
LF
LF
LF
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LUMP
CY
LB
LUMP
LUMP
LUMP
LUMP
LF
EACH
CY
CY
LUMP

LB
SY
LB
SY
LF
LUMP
LF
LUMP

CY

LUMP
CY
LB
LUMP
LUMP
LUMP



PIER NO.2 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE A
ELASTOMERIC BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
STEEL SUPERSTRUCTURE

AT STA. 333+63.25
STRUC STEEL FOR SUBSTRUCTURE
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEMP BRIDGE SHORING
1 1/2™ CONDUIT IN BRIDGE
CONCRETE COATING

AT STA. 333+63.25
GRANULAR BACKFILL

GROUP 6B BRIDGE AT STA. 242+05.50

MOBILIZATION
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1l EXCAVATION
PIER NO.2 EXCAVATION
PIER NO.3 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE B
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PRECAST/PRESTRESSED CONC SUPERSTR
AT STA. 242+05.50
PREP BRIDGE
AT STA. 242+05.50
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEMP BRIDGE SHORING
BRIDGE SHORING
1 1/2" CONDUIT IN BRIDGE
CONCRETE COATING
AT STA. 242+05.50
GRANULAR BACKFILL

GROUP 6C BRIDGE AT STA. 316+23.32

MOBILIZATION

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

PIER NO.1 EXCAVATION
PIER NO.2 EXCAVATION
PIER NO.3 EXCAVATION
PIER NO.4 EXCAVATION

PIER NO.5 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE A
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PRECAST/PRESTRESSED CONC SUPERSTR
AT STA. 316+23.32
PREP BRIDGE
AT STA. 316+23.32
STRUC STEEL FOR SUBSTRUCTURE
FLOOR DRAINS
CONCRETE SLOPE PROTECTION

LUMP
166
12
526
567
LUMP
4,935
2,566
194,160
171
7,405
LUMP
397
LUMP
390
LUMP
353
66,365
LUMP
LUMP
LUMP
LUMP
LUMP
151
363
338
LUMP
1
887
176,595
99
7,590
LUMP
LUMP
262
LUMP
450
LUMP
286
54,065
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
126
6
30
824
1,136
LUMP
1
4,970
3
1,033

LUMP
LF
EACH
CcY
CY
LUMP

LB
SY
LB
SY
LF
LUMP
LF
LUMP

CY

LUMP
CY
LB
LUMP
LUMP
LUMP
LUMP
LUMP
LF
CY
CY
LUMP

EACH

SY
LB
SY
LF
LUMP
LUMP
LF
LUMP

CY

LUMP
CY
LB
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LF
EACH
EACH
CY
CY
LUMP

EACH

LB

EACH
SY



EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
DRAINAGE SYSTEM

AT STA. 316+23.32
BRIDGE SHORING
1 1/2"™ CONDUIT IN BRIDGE
CONCRETE COATING

AT STA. 316+23.32
GRANULAR BACKFILL

GROUP 6D BRIDGES

MOBILIZATION
47BD-4000 CONC FOR BRIDGE
PREP BRIDGE

AT STA. 4000+40
REMOVE STRUCTURE

AT STA. 333+61.15 RT.
REMOVE STRUCTURE

AT STA. 3506+72.60
REMOVE STRUCTURE

AT STA. 3507+73.56
EPOXY COATED RE-STEEL
CONCRETE REPAIR

GROUP 7 GUARDRAIL

MOBILIZATION

47BD-4000 CONC FOR PIER PROTECTION
EPOXY COAT RE-STEEL FOR PIER PROTECTION

W-BEAM GUARDRAIL

IMPACT ATTENUATOR

BRIDGE APPROACH SECTIONS
END ANCHORAGE ASSEMBLY

GUARDRAIL END TREATMENT, TYPE I

GROUP 7B FENCING

MOBILIZATION
5' CHAIN-LINK FENCE

END POST FOR 5' CH-LINK FENCE
CORNER POST FOR 5' CH-LNK FENCE
PULL POST FOR 5' CH-LNK FENCE

GROUP 8B ELECTRICAL

TEMPORARY TRAFFIC SIGNAL

AT 30TH AND CHICAGO
MOBILIZATION
PULL BOX, TYPE PB-1
PULL BOX, TYPE PB-1A
PULL BOX, TYPE PB-5
PULL BOX, TYPE PB-6
TRAFFIC SIGNAL, TYPE TS-1
TRAFFIC SIGNAL, TYPE TS-1LL
TRAFFIC SIGNAL, TYPE TS-1A
TRAFFIC SIGNAL, TYPE TS-1LB

TRAF SIG CONTROL, TYPE TC-170

PEDESTRIAN SIGNAL, TYPE PS-1
PEDESTRIAN PUSHBUTTON, PPB
PEDESTAL POLE, TYPE PP-10

VEHICLE DETECTOR, TYPE A PREFORMED
VEHICLE DETECTOR, TYPE B PREFORMED
ST LIGHT UNIT, SL-BT-40-6-0.20
ST LIGHT UNIT SL-BT-40-12-0.20

LUMINAIRE, TYPE HML-V-1KW

UNDERDECK LUMINAIRE, TYPE UD-200
UNDERDECK LUMINAIRE, TYPE UD-100
C.M.A. SIG & LGHT P CMP-20-12

452,835
129
17,800
1

LUMP
475

LUMP

580

LUMP

810

LUMP

1,045
675

oy U1

LUMP
8,640
23
38
18

LUMP

=

=
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LB
SY
LF
EACH

LUMP
LF
LUMP

CY

LUMP
CcY
EACH

EACH

EACH

EACH

LB
SF

LUMP
CY
LB
LF
EACH
EACH
EACH
EACH

LUMP
LF

EACH
EACH
EACH

EACH

LUMP
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH



C.M.A. SIG & LGHT POLE, CMP-25-12
C.M.A. SIG & LGHT POLE, CMP-30-12
C.M.A. SIG & LGHT POLE, CMP-35-12
MAST ARM SIGNAL POLE, MP-60
FOUNDATION DESIGN
CONCRETE FOR FOUNDATION
REINFORCING STEEL
ANCHOR BOLTS
LIGHTING CONTROL CENTER, R-2
FUSED SAFETY SWITCH
1 1/2"™ CONDUIT IN TRENCH
2" CONDUIT IN TRENCH
3" CONDUIT IN TRENCH
1 1/2" CONDUIT UNDER ROADWAY
2" CONDUIT UNDER ROADWAY
2/C #14 AWG TRAF SIG CABLE
7/C #14 AWG TRAF SIG CABLE
12/C #14 AWG TRAF SIG CABLE
2/C #14 AWG DETECTOR LEAD-IN CABLE
GROUNDING CONDUCTOR
SERVICE CABLE
STREET LIGHT CABLE, NO. 1/0 USE
STREET LIGHT CABLE, NO. 2 USE
STREET LIGHT CABLE, NO. 6 BARE
STREET LIGHT CABLE, NO. 6 USE
6 PAIR COMMUNICATION CABLE
REMOVE LIGHTING UNIT
REMOVE TRAFFIC SIGNAL POLE
REMOVE LIGHTING CONTROL CENTER
REMOVE HIGH MAST LIGHTING UNIT
MODIFY HIGH MAST TOWER

TYPE 150
MAINTENANCE OF LIGHTING UNITS

GROUP 8C SIGNING

MOBILIZATION

REM SIGN, STRUCTURE, AND FOUNDATION

REMOVE AND REINSTALL SIGN STRUCTURE
LOCATION 15

CONCRETE FOR FOUNDATION

REINFORCING STEEL

SIGN STR FOUNDATION DESIGN, LOCATION
6

SIGN STR FOUNDATION DESIGN, LOCATION
7

SIGN STR FOUNDATION DESIGN, LOCATION
8

SIGN STR FOUNDATION DESIGN, LOCATION
11

SIGN STR FOUNDATION DESIGN, LOCATION
12

SIGN STR FOUNDATION DESIGN, LOCATION
14

OVERHEAD SIGN SUPPORT, LOCATION
6

OVERHEAD SIGN SUPPORT, LOCATION
7

OVERHEAD SIGN SUPPORT, LOCATION
8

OVERHEAD SIGN SUPPORT, LOCATION
11

OVERHEAD SIGN SUPPORT, LOCATION
12

OVERHEAD SIGN SUPPORT, LOCATION
14

TYPE B SIGN

TYPE C SIGN

STRUC STEEL FOR SIGN SUPPORTS

24" SIGN SUPPORT FOOTING

650

LUMP

93
6,600

120
841
1,260

EACH
EACH
EACH
EACH
EACH
CcY
LB
EACH
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH

DAY

LUMP

EACH

EACH

CY

LB

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

SF

SF

LB
EACH



REMOVE SIGN AND POST
RELOCATE SIGN
REMOVE LUMINAIRE

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY

TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT

TEMP PVMT MARKING SURF PREP

FLASHING ARROW PANEL

FLAGGING

INSTALL CONC PROTECT BARRIER
RELOCATE CONC PROTECTION BARRIER
RELOC INERTIAL BARRIER SYSTEM
INERTIAL BARRIER SYSTEM

REPLACEMENT MODULE

TRAFFIC CONTROL MANAGEMENT

FIELD OFFICE

TRAINING

MOBILIZATION

TEMPORARY FENCE

RENTAL OF LOADER, FULLY OPERATED
RENTAL OF MOTOR GRADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.
TEMPORARY EROSION CONTROL

TEMPORARY SILT CHECK

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK

TEMPORARY MULCH

69,015
22,291
1,300
99,363
6,847
24,025
16,700
78,375
36,100
885

50
6,112
27,189
15

472

6,000
LUMP
1,000
95
30
95
95
65
1,000
5,000
5,000
5,000

EACH
EACH
EACH

BDAY
BDAY
EACH
EACH
EACH
LF
LF
LF
LF
DAY
DAY
LF
LF
EACH
EACH
EACH
DAY
EACH
HOUR
LUMP
LF
HOUR
HOUR
HOUR
HOUR
HOUR
SY
LF
LF
LF
TON



